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REQUEST FOR BID — INFRASTRUCTURE
June 25, 2010

CAHILL / NIBBI JV IS REQUESTING BIDS ON THE ABOVE PROJECT AS FOLLOWS:

INFRASTRUCTURE Bids are due: Monday, July 26, 2010, at 2 pm.

Address, email & fax to deliver bids to:
Nibbi Brothers Attn: Peter Rau
180 Hubbell Street, San Francisco, CA 94107
Phone: (415) 863-1820 Fax: (415)241-2951
Email: peterr@nibbi.com

THIS IS A CAHILL / NIBBI JV JOB. Project is located in Hunters View (Middle Point Rd. & West Point
Rd.), San Francisco and divided into 3 main phases. Within Phase 1 we are requesting bids for site
demolition, grading and complete new infrastructure. Building demolition and abatement for Phase 1 has
been bid and this work has been completed with the Infrastructure work to follow. The Infrastructure work
is to include: surveying, erosion control, mitigation measures, site demolition, excavation, grading, paving,
signage & striping, sewer & storm drain, piers, concrete, rebar, storm water detention vault, manholes, gas
mains, water mains, fire hydrants, joint trenches, street lighting, retaining walls, sidewalks, curbs & gutters,
curb ramps, metal handrails & guardrails, landscape & irrigation, a new park area, and security guard
services during infrastructure work.

BELOW PLEASE FIND THE GENERAL BID REQUIREMENTS:
1. Non-mandatory pre-bid meeting and job walk is scheduled for Friday, July 9, 2010 at 10:00 a.m.

Meeting will be held on site at West Point Road, Hunters View, San Francisco within the fenced
construction site.

2. Please include certification of SFRA SBE status with your bid proposal. If you are using any SFRA
SBE subcontractors or suppliers, indicate who they are and their dollar amounts.

3. Subcontracts will be awarded on the standard Cahill / Nibbi JV Subcontract Agreement form with
exhibits. See attached sample subcontract.

4. Retention will be 10%

5. Maximum allowable mark-up for overhead and profit on Change Orders will be 15%.
6. All subcontractors will be required to participate in coordination meetings.
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7. Subcontractor’s primary liability insurance must not exclude residential construction.

8. Certificate of Insurance will be required. Minimum insurance limits required are:

Type Minimum Insurance Limits
0 —$100,000 $1,000,000 Insurance
$101,000 — $1,000,000 $2,000,000 Insurance
$1,001,000 — $2,500,000 $3,000,000 Insurance
Over $2,501,000 $5,000,000 Insurance

Subcontractors will be required to include the following as additional insured: Cahill / Nibbi JV, Hunters
View Associates LP, John Stewart Co., Mayor’s Office of Housing (MOH), San Francisco
Redevelopment Agency (SFRA), San Francisco Housing Authority (SFHA), APC International (owner’s
construction rep), WRT / Solomon Architects and Paulett Taggart Architects.

9. The Owner of the project has committed to meeting the San Francisco Redevelopment Agency (SFRA)
non discrimination and equal opportunity hiring & workforce participation goals. These equal
opportunity program documents are part of the specs & are available at our office for review. These
documents will be included as Contract documents in all subcontracts. In general, the project goals can
be summarized as follows:

A)  Small Business Enterprises: This project is subject to a 50% SBE participation goal. SBE status
will be considered in the award of this work. To claim SBE status, a business must be
registered with the SFRA on or before the bid date. Provide your SFRA Certification letter
with your bid. List the involvement of any SBE Suppliers or Sub-subcontractors that may be
included in your bid.

B)  Construction Workforce Policy: See the contract compliance requirements for the work force
goals for the San Francisco Redevelopment Agency. Eligible employees & their work hours
may be counted toward meeting more than one of these programmatic goals.

C) Prevailing Wage Provisions: This project is subject to Federal & State prevailing wage
requirements. Subcontractors must pay all trades in their employ the higher of the State or
Federal prevailing wage determination. If you do not understand which wage to include in your
pricing, please contact Cahill / Nibbi JV.

In addition to the above, the following will be required of all Subcontractors on the project:
A)  Submit two (2) sets of certified payrolls each week, via Elation Systems, Inc.

B)  Selected Subcontractors shall be required to attend a preconstruction meeting with Cahill /
Nibbi JV & the SFRA. This preconstruction meeting must be attended prior to a Subcontractor
commencing work on site.

10. Subcontractors are responsible for furnishing their own flagmen & traffic control, as required for their
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work.

The General Contractor will NOT furnish debris boxes. Subcontractors are responsible for their own
clean up and for hauling/disposing their own debris. Should a subcontractor fail to cleanup after
themselves on a daily basis, Cahill / Nibbi JV reserves the right to perform the cleanup & back charge the
subcontractor. Subcontractors are required to follow any recycling guidelines of the project.

Schedule: See Schedule dated June 24, 2010.
A)  The Phase 1 INFRASTRUCTURE work is expected to commence in the Summer 2010.

B)  The schedule duration for INFRASTRUCTURE is approximately 10 months. Except for finish
landscape.

C)  Please utilize this milestone schedule for bidding purposes. This schedule or a similar schedule
will be included in all subcontracts. This schedule is to be performed with diligence and good
faith. The Contractor does not warrant or promise that this schedule will be met.

D)  Critical trades will be required to work in more than one area at any given time to maintain
schedule and job progress. The General Contractor shall determine which trades are critical.

All Subcontracts shall include all Contract Documents as listed in the attached Contract Document List —
Exhibit A, dated June 25, 2010.

All subcontracts shall include the attached Environmental, Health and Safety (EHS) Requirements —
Exhibit B, dated June 25, 2010.

For overtime authorized by Cahill / Nibbi JV, Cahill / Nibbi JV will pay the actual premium costs only.
No additional overhead & profit will be allowed on overtime premium costs. Subcontractors should
include the straight time & premium time rates for all trades in their employ. Cahill / Nibbi JV's
Superintendent is authorized to order premium time work to expedite the schedule. The premium time so
ordered will not be "extra work" but will be directed only to expedite completion of the work contracted
for. Cahill / Nibbi JV's Superintendent will authorize the work & must sign daily - acknowledgment of
hours worked. Cahill / Nibbi will pay the actual cost of premium time for the work so directed.
Additional mark up of premium time, labor based equipment charges, etc., will not be paid.

No parking or delivery trucks are allowed in front of the adjacent properties.
Subcontractors are responsible for their own parking costs. Parking will not be allowed on project site.

A complete set of plans & specifications are available in Cahill’s main office & also at:
a) San Francisco Builder's Exchange Room at 850 So. Van Ness, San Francisco, CA 94110. P (415)
282-8220.
b) Dodge Scan.
+ ¢) Cahill Yard at 1599 Custer Street, San Francisco (Just off of Highway 280 near Army Street & has

Hunters View Phase 1 — Infrastructure 3
Request For Bid Infrastructure
JOB #228



- - CAHILL - NIBBI JOINT VENTURE
HUNTERS VIEW
STATE CONTRACTORS
NIBBI BROTHERS
nl I TTOSEle LICENSE NO. 937686 B

19.

SAN FRANCISCO 94107

CAHILL - NIBBI JOINT VENTURE PH: 415-863-1820 FAX: 415-241-2951

plenty of free parking. Open from 7am — 3:30pm / Monday — Friday).

d) The Alameda County Builders Exchange at 3055 Alvarado, San Leandro, CA 94577. P (510)
483-8880.

e) Cahill’s FTP Site (directions to access ftp site listed below in this bid letter).

f) Nibbi’s FTP Site (directions to access fip site listed below in this bid letter).

g) Ford Graphics Planwell website.

h) Nibbi’s office at 180 Hubbell Street, San Francisco, CA 94107.

1) Asian Inc. at 1167 Mission Street, 4th Floor, San Francisco, CA 94103. P (415) 928-5910.

j) BVHP Builders Exchange at 3450 Third Street, Suite 4-A, San Francisco, CA 94124. P (415) 824-
9791.

k) Hispanic Contractor’s Association (within A. Ruiz Construction Co. & Associates Office) at 1601
Cortland Avenue, San Francisco, CA 94110. P (415) 647-4010.

1) Women Construction Owners & Executives (WCOE) c/o NCCI at 390 Selby Street, San Francisco,
CA 94105. P (415) 974-0947.

m) McGraw Hill Construction at 11875 Dublin Blvd., Suite A118, Dublin, CA 94568. P (925) 833-
9751.

n) Business Development Inc. (BDI) at 1485 Bayshore Blvd., suite 210, San Francisco, CA 94124. P
(415) 671-2150.

0) Marin Builders Association at 660 Las Gallinas Avenue, San Rafael, CA 94903. P (415) 462-
1220.

See attached Exhibits A, B & C that will be incorporated into all subcontracts.

20. A $3500.00 / day Liquidated Damages clause will be included in all subcontracts.

21.

22.

23.

All labor is to be prevailing wage. Subcontractors are advised that Cahill / Nibbi JV is a union contractor
signatory to the Carpenters, Laborers & Operating Engineers unions and we require that all
Subcontractors utilizing these crafts or falling under the jurisdiction of these unions also be signatory to
the applicable unions. See the requirements of Exhibit C — Labor Relations Clause. Bidders do not have
to be signatory to the unions at the time of bid. Successful bidders will have to be signatory to the union
for trades utilizing Carpenters, Laborers and Operating Engineers prior to starting the work. This could
be satisfied with a one time project agreement with the applicable union(s).

The Owner will provide the building permits. Subcontractors are required to provide and pay for any
other permits and/or fees necessary for the completion of their work such as OSHA permits, BAAQMD,
encroachment permits and street space.

The following paragraph will be added to all subcontracts as a standard requirement:

“Subcontractor shall indemnify Contractor from and against any liability, damages, losses and expenses
incurred by reason of claims by third parties, including Owner, arising out of or related to the presence
or existence of toxic or non-toxic mold, at, upon or in the Project Site, to the extent caused by
Subcontractor.”

24. Upon project award, Cahill / Nibbi JV will not provide additional plans or specs to subcontractors unless
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prior arrangements have been made in writing. Subcontractors & suppliers are responsible for obtaining
all necessary construction documents at their cost.

Subcontractors are required to submit any deviation (IB, Addendum, RFI, Bulletin, etc.) pricing within
ten (10) working days of receipt of the change in construction documents. Any pricing submitted after
(10) working days will not be accepted and costs associated with implementing the change in work will
be borne by the subcontractor.

Subcontractor shall furnish shop drawings, free of charge, for approval & use by the General Contractor.
The number of drawings required shall be reasonably determined by the General Contractor. Shop
drawings to be provided in hardcopy & in electronic format. Subcontractor is to verify all reference
measurements or other dimensions designated to be field measured before ordering materials or
proceeding with the work.

Subcontractor has closely inspected existing job site conditions that affect their work, and has included in
his contract price all work, adjustments, or revisions necessary to provide a complete job as shown or
called for in the Contract Documents. Change Orders will not be allowed for conditions that were clearly
apparent at bid time. Work for this contract is expected to start in September 1, 2010 and should be
priced accordingly. Bidders are assumed to be knowledgeable of this type of work and shall include all
normal requirements to produce a complete project ready for its intended use as described by these
documents.

The Contract Documents are presented as complete and with the intention to provide a complete

project. Any errors, discrepancies or omissions shall be brought to General Contractor’s attention prior
to bid. Any bid qualifications must be related to a document conflict and/or omission and must be
specifically spelled out in Bid Proposal.
It is the intent of General Contractor to provide a complete and operational systems. We will not accept
change orders for requirement conflicts in/or between the plans and/or specifications, manufactures
installation requirements, or applicable codes. All subcontractors and suppliers are required to call our
attention to potential conflicts or items included in the specifications that are not intended to be provided.
Bids received with no qualifications/exclusions will be assumed to be in strict accordance with both the
plans and specifications. Bidders are required to list all specification sections included in the applicable
bid proposal. Bids will be assumed to include the entire specification sections referenced unless there are
corresponding exclusions. Bidders are required to make a site tour and become familiar with the site and
existing conditions prior to bidding.

The Subcontractor agrees to defend, indemnify and hold Cahill / Nibbi JV harmless from or against any
claim, damage, liability or expense, including reasonable attorney's fees, the Owner, Subcontractor or
Cahill / Nibbi JV may sustain arising out of, or during, or as a result of the Subcontractor's use of any
scaffolding, regardless of who has rented or erected this scaffolding, notwithstanding the fact that the
claim, loss, damage, liability or expense may arise wholly or in part out of the negligence of Cahill /
Nibbi JV, its officers, or employees. The Subcontractor agrees to indemnify Cahill / Nibbi JV as listed
above, regardless of the fact that the Subcontractor's personnel or material men may have utilized any
scaffolding with or without Cahill / Nibbi JV's permission.
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If a subcontractor removes or modifies temporary barricades or railings installed by others, then it is the
subcontractor's responsibility to reinstall the barricades or railings in such a manner as to maintain a safe
working area. If additional barricades/railings are required by a subcontractor's work, they shall be that
subcontractor's responsibility to furnish & install.

Temporary potable water shall be furnished at a single location (the construction trailer). Locations shall
be determined by the General Contractor. Subcontractors are responsible for furnishing their own
temporary electrical distribution & power, task lighting, temporary water and ventilation as necessary
beyond that provided by the General Contractor.

Bids are to be firm prices for the duration of the project. Escalation will not be allowed. This applies to
all tiers of subcontractors and suppliers.

Bidders must note any and all exceptions that are being taken to the plans and specs, particularly an
exclusion which would be assumed as being included as part of the bidder’s trade.

Subcontractors shall have a valid business license in the City and County of San Francisco.

To access bid documents on Cahill’s FTP site:

Using Windows Explorer, Go to http://www.fordgraphics.com

Click on Northern California.

Select “Connect to FTP” (3™ option on the left-hand column).

For Username type: cahill

For Password type: 8136

For FTP server select/type: Mission Street

Click on Submit

Click on the “Page” tab on the upper toolbar and select the “Open FTP Site in Windows
Explorer” option at the bottom of the drop-down menu.

Select Project from list: Hunters View Infrastructure Bid

If you have any questions, feel free to call Cahill Contractor’s (Richard Faigle) at
415.986.0600

R Mo Ao o

i s

To access bid documents on Nibbi’s FTP site:
a. Go to fip://cad:nibbil @files.nibbi.com
b. The username is: cad
c. The password is: nibbil

Please contact Richard Faigle with Cahill at (415) 986-0600 / rfaigle@cahill-sf.com or Peter Rau with
Nibbi at (415) 863-1820 / peterr@nibbi.com, with any questions.
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EXHIBIT A

CONTRACT DOCUMENT LIST
June 25, 2010

Hunters View Infrastructure Project Manual [To be issued in Addendum No. 1].

Hunters View Infrastructure Bid Packages prepared by Cahill Nibbi Joint Venture [To be issued in
Addendum No. 1]

Hunters View Infrastructure / Civil Drawings dated June 23, 2010 prepared by Carlile - Macy: 1, 2, 3,
4,5,6,7,8,9,10, 11, 12, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32,
33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59,
60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, and 72.

Infrastructure / Landscape Drawings dated June 2010, prepared by GLS Landscape Architects: L0.1,
L1.0, L1.1,L1.2, L1.3, L1.4,L2.1, L2.2, 1L.2.3, L2.4, L.2.5, L.2.6, L2.7, L3.1, L3.2, L3.3, L3.4, L4.1,
L4.2, and 1.4.3.

Hunters View Remedial Grading Plans dated June 2010 prepared by Engeo, Inc.: RG1 of 3, RG2 of 3,
and RG3 of 3.

Hunters View Keystone Wall Design Plans dated June 2010 prepared by Engeo, Inc.: KS1 of 3, KS2 of
3 and KS3 of 3.

Hunters View Infrastructure Lower Fairfax Wall Design Plans dated June 2010 prepared by Engeo,
Inc.: S1 of 4, S2 of 4, S3 of 4, and S4 of 4.

Hunters View Infrastructure Joint Trench Plans dated June 2010 prepared by NBA Engineer Inc.: E-1,
E-2, E-3, E-4, E-5, E-7, E-§, E-9, E-10, E-11, E-15, E-16, E-17, and E-18

Hunters View Dust Control Plan dated January 11, 2010 prepared by Engeo, Inc.

Hunters View Naturally Occurring Asbestos Dust Mitigation Plan dated February 17, 2010 prepared by
Engeo, Inc.

Hunters View Infrastructure Schedule dated June 24, 2010 prepared by Cahill Nibbi Joint Venture.
Hunters View Infrastructure Logistics Plan dated June 25 2010 prepared by Cahill Nibbi Joint Venture.

Hunters View Phase 1 — Infrastructure
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EXHIBIT B

ENVIRONMENTAL, HEALTH & SAFETY (EHS)

REQUIREMENTS - REVISED
June 25, 2010

1. General

a) Subcontractor agrees to comply with:

i) All applicable Environmental, Health & Safety (EHS) rules, regulations, policies, procedures and
guidelines when performing work in facility or site. EHS Laws in the United States of America
(US) include, but are not limited to: The Occupational Safety and Health Act (OSHA); Title 8,
California Code of Regulations (CAL-OSHA); the Resource Conservation and Recovery Act
(RCRA); the Uniform Fire Code (UFC) and Uniform Building Code (UBC) as adopted by the local
Jjurisdiction; and, the Hazardous Materials and Transportation Act (HMTA).

i) Contractor’s Injury and Illness Prevention Program (Safety Program) or Subcontractor’s Injury and
Illness Prevent Program (Safety Program), whichever is more stringent. Refer to California Code of
Regulations, Title 8, Section 1509.

2. Subcontractor agrees to submit to Contractor’s Project Manager copies of all appropriate safety related
documents to include but not limited to Subcontractor Injury and Illness Prevention Program (Safety
Program), safety meetings minutes, accident investigation reports, Material Safety Data Sheets (MSDS), and
workers compensation insurance claims. Subcontractor will notify Contractor within thirty (30) minutes of
any accident(s) requiring medical care, workers compensation claims, first-aid administered near misses or
any EHS or potential liability issues and assist in the necessary accident investigation. Copies of all accident
reports shall be submitted to the Contractor within 8 hours of the incident. If the investigation is “on-going,”
the Subcontractor shall provide updated information on a weekly (or more frequent) basis until the
investigation is completed. The accident investigation will document all facts related to the incident for
future reference and establish a corrective action to prevent future major accidents. Subcontractor will
identify the competent person responsible for monitoring EHS requirements on site. The competent person
shall be knowledgeable in EHS rules, regulations, policies, procedures and guidelines and have the authority
to mitigate hazards relative to subcontractor’s operations.

3. Subcontractor agrees that it is responsible for ensuring that its employees, agents, suppliers and/or sub-
subcontractors (Subcontractor’s Employees) performing Work on Facility do so in accordance with
Subcontractor’s EHS Program, all applicable EHS Laws, and Specific Requirements.

a) Subcontractor agrees to attend all required job site safety meetings and to respond promptly to all
safety-related issues that affect subcontractor’s work and other trades’ work which may be derivative of
subcontractor’s work. Subcontractor agrees to have at least one (1) employee or agent at the job site at
all times who speaks and understands English with ease when safety meetings are held and who will
disseminate the safety information to said subcontractor’s employees and agents. Subcontractor also
agrees to have an English-speaking and understanding employee or agent readily-accessible when safety
issues are discussed, which may arise at any time during the work day.

4. Subcontractor agrees to allow Contractor, to monitor, audit and inspect Subcontractor operations for

compliance with all the terms of this Addendum. Please Initial

Hunters View Phase 1 -Infrastructure 1
Exhibit B
JOB # 228



- — CAHILL - NIBBI JOINT VENTURE
HUNTERS VIEW
NIBBI BROTHERS CENSEND, saress B
180 Hubbell Street .

CAHILL - NIBBI JOINT VENTURE

a)
b)

c)
d)

g)

h)

3

k)

D

SAN FRANCISCO 94107
PH: 415-863-1820 FAX: 415-241-2951

Agrees to notify Contractor of any observed noncompliance with any requirement of this Addendum
that is within the responsibility or control of the Subcontractor.

Subcontractor agrees that work may stop if Contractor, in its sole judgment, determines that
noncompliance may present a risk of an incident, accident, injury, illness or a violation of EHS Laws.
Subcontractor agrees to take immediate action to correct any noncompliance that may present a risk of
an incident, accident, injury, illness or a violation of EHS Laws.

Should Subcontractor discover an unsafe condition on facility, Subcontractor shall immediately notify
the Contractor and take immediate action to correct any such condition that is under or within the
responsibility or control of the Subcontractor.

Subcontractor agrees that should Subcontractor’s Employee(s) fail to take immediate action to correct
any noncompliance, Subcontractor shall, at request of Contractor, exclude the noncompliant
Subcontractor’s Employee(s) from facilities until such time as Subcontractor provides evidence of
compliance that in Contractor’s sole judgment, is determined to be sufficient.

Should Contractor find Subcontractor areas of work or individuals being or acting in noncompliance
with Cal/OSHA, the Project Safety Plan and the Contractor’s Site Specific Safety Plan, the Contractor
shall have authority to order immediate correction of the non-compliant occurrence.

All costs of correction shall be borne by the Subcontractor deemed responsible.

If more than one Subcontractor is deemed responsible, the Contractor’s division of responsibility shall
be final.

Nothing contained herein, however, shall serve to relieve the Subcontractor of their liabilities and/or
obligations under Cal/OSHA as well as other applicable Federal, State and local requirements as well as
the Project Safety Plan.

Contractor may withhold payment of any sums due to the Subcontractor for failure to follow
Cal/OSHA, the Project Safety Plan and the Contractor’s Site Specific Safety Plan policies and
procedures.

Contractor will issue a written, 24-hour notice in this regard. The notice requires immediate action to
eliminate the hazard or violation followed by a written response from the Subcontractor within 24 hours.
Repeated violations or lack of cooperation with regard to the Project Safety Plan and the Contractor’s
Site Specific Safety Plan by employees of a Subcontractor will indicate non-compliance with provisions
included in the contract and may be reason for the employee being barred from the project site and/or
for termination of the Subcontractor’s contract.

5. Subcontractor and all associated suppliers, office personnel, delivery personnel or anyone visiting the site
shall wear American National Standards Institute (ANSI) approved Personal Protective Equipment (PPE)
i.e., eye, face, head, and vest protection. PPE shall be of the latest ANSI version:

a)
b)

Hunters View Phase 1 -Infrastructure

Anyone not complying with the PPE requirement will be removed from the site.

At the sole discretion of the Contractor site Superintendent, the PPE requirement may be modified when
conditions permit. For example, when overhead work is complete, employees working in protected
areas may not be required to wear hardhats. When workers have entered unprotected areas on site, the

hard hat program will once again be enforced. The use of PPE and the
identification/determination/designation of protected areas are at the sole discretion of the site
superintendent.

Subcontractor will supply his own ANSI approved PPE. If Contractor supplies safety glasses, goggles
or hardhats for the use of Subcontractor’s Employees, the safety glasses or goggles will be charged to
Subcontractor at a rate of five dollars ($5.00) per pair. Hardhats will be charged at a rate of fifteen
dollars ($15.00) each and vests at a rate of twenty five dollars ($25.00) each.

3
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Appropriate eye protection and hard hats meeting the requirements of ANSI (most recent version) with
hard side shields are required to be worn in a manner to protect the eyes while in construction areas at
all times. No dark safety glasses are to be worn inside any building or outside in low-light conditions.
Bright orange, strong yellow-green or fluorescent versions of these colored warning garments such as
vests or jackets shall be worn by all job site personnel.

6. In addition, approved eye and face protection is required as follows:

a)

b)

c)
d)

Goggles, welding hoods and shields, or face shields will be required to be properly worn at all times
when in the area of operations, such as when welding, burning, grinding, chipping, chemical handling,
corrosive liquids or molten materials, drilling, sawing, driving nails, powder actuated tools, concrete
pouring, tampers and gasoline fueled hand operated equipment (i.e. blowers). This section will also
apply to those employees of Subcontractors who are assisting any worker as an apprentice or helper.
Prescription glasses shall meet the requirements of ANSI Z (most recent version), or be covered with
over-the-glass safety glasses.

Goggles are to be worn when grinding or cutting at shoulder height or above with full face shield.

Face shields shall be worn when cutting or grinding metal.

7. Subcontractor agrees that failure to follow EHS requirements as stated in this Exhibit to the subcontract
agreement will result in the following action by the Contractor:

a)
b)

c)

The first incident will result in a verbal warning by the Contractor’s Superintendent on site or Safety
and Health Manager.

The second incident will result in a letter sent to the Subcontractor by Contractor’s Project Manager or
Safety and Health Manager. This letter will refer to the lack of response to verbal warning given by
Contractor site superintendent and describe the EHS requirements.

The third incident will result in a second letter sent to Subcontractor by Contractor’s Project Manager.
This second letter will result in a deductive change order in the amount of five hundred dollars
($500.00) and /or termination of contract.

8. “Immediate removal from a project” will result when:

a)
b)
c)
d)
e)

H
g

Any employee, supervisor or manager exposes themselves or other employees to

i) Imminent loss of life.

Any employee, supervisor or manager openly exhibits disregard, defiance or disrespect for
i) The safety plan.

Any employee, supervisor or manager knowingly falsifies any investigative document or
i) Testimony involved in an investigation.

A violent physical encounter (fighting) occurs. All individuals involved in the incident are
i) Subject to removal.

Threats are made against any safety personnel performing their duties.

Theft or destruction of property occurs.

Any employee, supervisor or manager consumes, possesses, distributes or is under the

1) Influence of alcohol/drugs.
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